
Kettle Park West - Public Improvement Cost Detail

Descriotion Phase IA Costs Phase 1B Costs Phase II Costs Future Costs

Professional Services
Planning $ 175,000.00 s $ 75,000.00 $

~7.
Engineering $ 548,390.00 $ - $ 323,910.00 $ 440,000.00
Engineering - Detention Pond $ 102,700.00 $ 25,000.00 $ - $
Surveying $ 152,600.00 $ - $ 65,475.00 $ 75,000.00

\P~
Surveying - Detention Pond $ 21,925.00 $ 10,000.00 $ - $ -
Geotechnical s 30,500.00 $ - $ 13,115.00 $ -
Geotechnical - Detention Pond $ 6,385.00 $ - $ - $ -
Archeological $ 10,000.00 $ - $ - $ -
Environmental s 20,000.00 $ - $ - $ -
Wetlands $ 25,000.00 s - $ - $~-')

$ -
Accounting Fees $' 35,000.00 $ $ - $ -
_.

'-
Total Professional Services $ 1,127,500.00 $ 35,000.00 $ 477,500.00 $ 515,000.00

On Site Costs
General/Misc

/b A Demolition $ 40,000.00 $ 60,000.00 $ - $ -
Environmental Clean-up $ 5,000.00 $ 20,000.00 $ - $ -

• Traffic Control $ 5,000.00 $ - $ -
Subtotal GenerallMlsc $ 50,000.00 $ 80,000.00 $ - $ -.

B
Stormwater Management
InMration Basin $ 500,000.00 $ - s - $ -
Water Quality Basin $ 350,000.00 s $ - $ -
Pump Station $ 150,000.00 s $ - $
Pressure Pipe $ 100,000.00 $ - $ - $ -

J~btQtal Stormwater Management $ 1,100,000.00 $ - $ - $ -

C Site Utilities
Sanitary Sewer $ 95,965.76 $ - $ - $ -
Storm Sewer $ 179,935.80 $ - $ - $ -
Water Main $ 119,957.20 s - s - $ -
Electric $ 17,949.80 $ s - $ -
Gas $ 23,991.44 S - $ - $ -

Subtotal Site Utilities s 437,800.00 $ - $ - $ -
f

}:) ~ --1-- ..•
Jackson Street Extension Improvements (580 feet)

~
~

Street Construction s $ - $ - $ 149,750.00
Utilijies $ $ - s - $ 230,940.00

&: Oak Opening Drive Improvements 11725 feet)
Street Construction $ - $ - $ 323,438.00 $
Utilities $ - $ $ 686,550.00 s -

F Jackson Street Improvementsl(1180 feet)
,

Street Construction $ $ $ 609,000.00 $
Utilities $ - $ - $ 196,640.00 $

~

Hults Road (Frontage Road) (1475 feet)
Street Construction $ - $ 276,560.00
Utilities s - $ 587,050.00

Subtotal Street Improvements $ - s $ 1,815,628.00 $ 1,244,300.00

Total On Site Costs $ 1,587,800.00 $ 80,000.00 $ 1,815,628.00 $ 1,244,300.00



\.1 ~\ Phase IA Costs Phase 1B Costs Phase" Costs Future Costs
Off Site Costs r Purchase Access Rights

USH 51 - 3/4 Access $ 100,000.00 $ $ $

H GenerallMisc
Private Utility Relocation (Gas & Electric) $ 800,000.00 $ S $
Traffic Control $ 20,000.00 s $ $

Subtotal GenerallMisc $ 820,000.00 $ $ $

I Stormwater Management - Jackson Street
Pump Station $ 43,575.00 $ $ 31,425.00 $
Pressure Pipe $ 43,575.00 $ $ 31,425.00 $
Overflow Gravity Pipe $ 43,575.00 $ $ 31,425.00 $

Subtotal Stormwater Management $ 130,725.00 $ $ 94,275.00 $

:r Utilities
Storm Sewer $ $ $ $ 174,300.00

Subtotal Utilities $ s $ $ 174,300.00

« U.S. Highway 51 Improvements (1200 feet)
Street Reconstruction $ 240,000.00 $ $ $
50% of US Hwy 51 and STH 138 Roundabout s 750,000.00 $ $ $
Intersection C and Signals $ 400,000.00

L
State Trunk Highway 138 Improvements (2100 feet)
Street Reconstruction $ 408,750.00 s $ $
Intersections

Intersection A $ 200,000.00 $ $ $
Intersection B $ 750,000.00 $ $ $
Intersection D s 100,000.00 $ $ $
Delivery Driveway $ 50,000.00 $ $ $

50% of US Hwy 51 and STH 138 Roundabout $ 750,000.00 $ $ $

M State Trunk Highway 138 Improvements (700 feet)
Street Reconstruction $ $ $ 136,250.00 $
Intersection E $ $ $ 750,000.00 $

Subtotal Street Improvements $ 3,248,750.00 $ $ 886,250.00 $ 400,000.00

Total Off Site Costs s 4,199,475.00 $ $ 980,525.00 $ 574,300.00

Grand Total Public Improvement Costs $ 115,000.00 $ 3,273,653.00 $ 2,333,600.00


